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252.227-7037 Validation of Asserted
Restrictions on Technical Data.

As prescribed in 227.7102-4(c), 227.7103-6(e)(3), 227.7104-4(b)(7), or 227.7203-6(f), use the
following clause:

VALIDATION OF ASSERTED RESTRICTIONS ON TECHNICAL DATA (JAN 2025)

(a) Definitions. The terms used in this clause are defined in the Rights in Technical Data—Other
Than Commercial Products and Commercial Services clause of this contract.

(b) Commercial products or commercial services-presumption regarding development exclusively at
private expense. The Contracting Officer will presume that the Contractor’s or a subcontractor’s
asserted use or release restrictions with respect to a commercial product or commercial service are
justified on the basis that the item was developed exclusively at private expense. The Contracting
Officer will not issue a challenge unless there are reasonable grounds to question the validity of the
assertion that the commercial product or commercial service was developed exclusively at private
expense.

(c) Justification. The Contractor or subcontractor at any tier is responsible for maintaining records
sufficient to justify the validity of its asserted restrictions on the rights of the Government and others
to use, duplicate, release, or disclose technical data delivered, required to be delivered, or otherwise
provided to the Government under the contract or subcontract. Except as provided in paragraph (b)
of this clause, the Contractor or subcontractor shall be prepared to furnish to the Contracting
Officer a written justification for such asserted restrictions in response to a challenge under
paragraph (e) of this clause.

(d) Prechallenge request for information.

(1) The Contracting Officer may request the Contractor or subcontractor to furnish a written
explanation for any asserted restriction on the right of the United States or others to use, disclose,
or release technical data. If, upon review of the explanation submitted, the Contracting Officer
cannot determine the basis of the asserted restriction, the Contracting Officer may further request
the Contractor or subcontractor to furnish additional information in the records of, or otherwise in
the possession of or reasonably available to, the Contractor or subcontractor to justify the validity of
any asserted restriction on technical data delivered,to be delivered, or otherwise provided to the
Government under the contract or subcontract (e.g., a statement of facts accompanied with
supporting documentation). The Contractor or subcontractor shall submit such written data as
requested by the Contracting Officer within the time required or such longer period as may be
mutually agreed.

(2) If the Contracting Officer, after reviewing the written data furnished pursuant to paragraph
(d)(1) of this clause, or any other available information pertaining to the validity of an asserted
restriction, determines that reasonable grounds exist to question the current validity of the asserted
restriction and that continued adherence to the asserted restriction would make impracticable the
subsequent competitive acquisition of the item or process to which the technical data relates, the
Contracting Officer will follow the procedures in paragraph (e) of this clause.



(3) If the Contractor or subcontractor fails to respond to the Contracting Officer's request for
information under paragraph (d)(1) of this clause, and the Contracting Officer determines that
continued adherence to the asserted restriction would make impracticable the subsequent
competitive acquisition of the item or process to which the technical data relates, the Contracting
Officer may challenge the validity of the asserted restriction as described in paragraph (e) of this
clause.

(e) Challenge.

(1) Notwithstanding any provision of this contract concerning inspection and acceptance, if the
Contracting Officer determines that a challenge to the asserted restriction is warranted, the
Contracting Officer will send a written challenge notice to the Contractor or subcontractor making
the asserted restriction. The challenge notice and all related correspondence shall be subject to
handling procedures for classified information and controlled unclassified information. Such
challenge will—

(i) State the specific grounds for challenging the asserted restriction including, for commercial
products or commercial services, sufficient information to reasonably demonstrate that the
commercial product or commercial service was not developed exclusively at private expense ;

(ii) Require a response within 60 days justifying and providing sufficient evidence as to the current
validity of the asserted restriction;

(iii) State that a DoD Contracting Officer's final decision, issued pursuant to paragraph (g) of this
clause, sustaining the validity of a prior asserted restrictionrestrictive marking identical to the
current asserted restriction, within the three3-year period preceding the current challenge, shall
serve as justification for the current asserted restriction if the prior validated restriction was
asserted by the same Contractor or subcontractor (or any licensee of such Contractor or
subcontractor) to which such notice is being provided; and

(iv) State that failure to respond to the challenge notice may result in issuance of a final decision
pursuant to paragraph (f) of this clause.

(2) The Contracting Officer will extend the time for response as appropriate if the Contractor or
subcontractor submits a written request showing the need for additional time to prepare a response.

(3) The Contractor's or subcontractor's written response shall be considered a claim within the
meaning of 41 U.S.C. 7101, Contract Disputes, and shall be certified in the form prescribed at
33.207 of the Federal Acquisition Regulation, regardless of dollar amount.

(4) A Contractor or subcontractor receiving challenges to the same asserted restrictions from more
than one Contracting Officer shall notify each Contracting Officer of the existence of more than one
challenge. The notice shall also state which Contracting Officer initiated the first in time
unanswered challenge. The Contracting Officer initiating the first in time unanswered challenge
after consultation with the Contractor or subcontractor and the other Contracting Officers, will
formulate and distribute a schedule for responding to each of the challenge notices to all interested
parties. The schedule will afford the Contractor or subcontractor an opportunity to respond to each
challenge notice. All parties will be bound by this schedule.

(f) Final decision when Contractor or subcontractor fails to respond.Upon a failure of a Contractor or
subcontractor to submit any response to the challenge notice the Contracting Officer will issue a
final decision to the Contractor or subcontractor in accordance with the Disputes clause of this
contract. In order to sustain the challenge for commercial products or commercial services, the



Contracting Officer will provide information demonstrating that the commercial product or
commercial service was not developed exclusively at private expense . This final decision will be
issued as soon as possible after the expiration of the time period of paragraph (e)(1)(ii) or (e)(2) of
this clause. Following issuance of the final decision, the Contracting Officer will comply with the
procedures in paragraphs (g)(2)(ii) through (iv) of this clause.

(g) Final decision when Contractor or subcontractor responds.

(1) If the Contracting Officer determines that the Contractor or subcontractor has justified the
validity of the asserted restrictionrestrictive marking, the Contracting Officer will issue a final
decision to the Contractor or subcontractor sustaining that sustains the validity of the asserted
restrictionrestrictive marking, and statingthat states that the Government will continue to be bound
by the asserted restrictionrestrictive marking. The Contracting Officer will issue thisThis final
decision will be issued within 60 days after receipt of the Contractor's or subcontractor's response to
the challenge notice, or within such longer period that the Contracting Officer has notified the
Contractor or subcontractor that the Government will require. The Contracting Officer will provide
notification of aany longer period for issuance of a final decision will be made within 60 days after
receipt of the response to the challenge notice.

(2)(i) If the Contracting Officer determines that the validity of the asserted restriction is not justified,
the Contracting Officer will issue a final decision to the Contractor or subcontractor in accordance
with the Disputes clause of this contract. To sustain the challenge for commercial products or
commercial services, the Contracting Officer will provide information demonstrating that the
commercial product or commercial service was not developed exclusively at private expense.
Notwithstanding paragraph (e) of the Disputes clause, the final decision will be issued within 60
days after receipt of the Contractor’s or subcontractor’s response to the challenge notice, or within
such longer period that the Contracting Officer has notified the Contractor or subcontractor that the
Government will require. The notification of a longer period for issuance of a final decision will be
made within 60 days after receipt of the response to the challenge notice.

(ii) The Government agrees that it will continue to be bound by the asserted restriction for a period
of 90 days from the issuance of the Contracting Officer’s final decision under paragraph (g)(2)(i) of
this clause. The Contractor or subcontractor agrees that, if it intends to file suit in the United States
Court of Federal Claims, it will provide a notice of intent to file suit to the Contracting Officer within
90 days from the issuance of the Contracting Officer's final decision under paragraph (g)(2)(i) of this
clause. If the Contractor or subcontractor fails to appeal, file suit, or provide a notice of intent to file
suit to the Contracting Officer within the 90-day period, the Government may cancel or ignore the
restrictive markingsthat are based on the asserted restrictions, and the failure of the Contractor or
subcontractor to take the required action constitutes agreement with such Government action.

(iii) The Government agrees that it will continue to be bound by the asserted restriction where a
notice of intent to file suit in the United States Court of Federal Claims is provided to the
Contracting Officer within 90 days from the issuance of the final decision under paragraph (g)(2)(i)
of this clause. The Government will no longer be bound, and the Contractor or subcontractor agrees
that the Government may strike or ignore the restrictive marking that is based on the asserted
restriction, if the Contractor or subcontractor fails to file its suit within 1 year after issuance of the
final decision. Notwithstanding the foregoing, where the head of an agency determines, on a
nondelegable basis, that urgent or compelling circumstances will not permit waiting for the filing of
a suit in the United States Court of Federal Claims , the Contractor or subcontractor agrees that the
agency may, following notice to the Contractor or subcontractor, authorize release or disclosure of
the technical data. Such agency determination may be made at any time after issuance of the final
decision and will not affect the Contractor's or subcontractor's right to damages against the United



States where its asserted restrictions are ultimately upheld or to pursue other relief, if any, as may
be provided by law.

(iv) The Government agrees that it will be bound by the asserted restrictions where an appeal or suit
is filed pursuant to the Contract Disputes statute until final disposition by an agency Board of
Contract Appeals or the United States Court of Federal Claims. Notwithstanding the foregoing,
where the head of an agency determines, on a nondelegable basis, following notice to the Contractor
that urgent or compelling circumstances will not permit awaiting the decision by such Board of
Contract Appeals or the United States Court of Federal Claims, the Contractor or subcontractor
agrees that the agency may authorize release or disclosure of the technical data. Such agency
determination may be made at any time after issuance of the final decision and will not affect the
Contractor's or subcontractor's right to damages against the United States where its asserted
restrictions are ultimately upheld or to pursue other relief, if any, as may be provided by law.

(h) Final disposition of appeal or suit.

(1) If the Contractor or subcontractor appeals or files suit and if, upon final disposition of the appeal
or suit, the Contracting Officer's decision is sustained—

(i) The restrictive marking that is based on the asserted restriction on the technical data shall be
cancelled, corrected, or ignored; and

(ii) If the asserted restriction is found not to be substantially justified, the Contractor or
subcontractor, as appropriate, shall be liable to the Government for payment of the cost to the
Government of reviewing the asserted restriction and the fees and other expenses (as defined in 28
U.S.C. 2412(d)(2)(A)) incurred by the Government in challenging the asserted restriction, unless
special circumstances would make such payment unjust.

(2) If the Contractor or subcontractor appeals or files suit and if, upon final disposition of the appeal
or suit, the Contracting Officer's decision is not sustained—

(i) The Government will continue to be bound by the restrictive marking; and

(ii) The Government will be liable to the Contractor or subcontractor for payment of fees and other
expenses (as defined in 28 U.S.C. 2412(d)(2)(A)) incurred by the Contractor or subcontractor in
defending the marking, if the challenge by the Government is found not to have been made in good
faith.

(i) Duration of right to challenge.

(1) The Government may review the validity of any restriction on technical data, delivered or to be
delivered under a contract, asserted by the Contractor or subcontractor. During the period within 6
years of final payment on a contract or within 6 years of delivery of the technical data to the
Government, whichever is later, the Contracting Officer may review and make a written
determination to challenge the restriction. The Government may, however, challenge a restriction on
the release, disclosure, or use of technical data at any time if such technical data—

(i) Are publicly available;
(ii) Have been furnished to the United States without restriction;

(iii) Have been otherwise made available without restriction; or



(iv) Are the subject of a fraudulently asserted use or release restriction.

(2) Only the Contracting Officer's final decision resolving a formal challenge by sustaining the
validity of a restrictive marking constitutes “validation” as addressed in 10 U.S.C. 3785(c).

(j) Decision not to challenge. A decision by the Government, or a determination by the Contracting
Officer, to not challenge the restrictive marking or asserted restriction shall not constitute
“validation.”

(k) Privity of contract. The Contractor or subcontractor agrees that the Contracting Officer may
transact matters under this clause directly with subcontractors at any tier that assert restrictions.
However, this clause neither creates nor implies privity of contract between the Government and
subcontractor.

(1) Flowdown. The Contractor or subcontractor agrees to insert this clause in contractual
instruments, including subcontracts and other contractual instruments for commercial products or
commercial services, with its subcontractors or suppliers at any tier requiring the delivery of
technical data.

(End of clause)

Parent topic: 252.227 RESERVED



https://login.acquisition.gov/dfars/252.227-reserved

